S15  Web date: 02/22/2013

Site Improvement Bond Quantity Worksheet

b4 -
Lg King County
Department of Permitting & Environmental Review

- 35030 SE Douglas Street, Suite 210 S »
Snoqualmie, Washington 98065-9266 For alternate formats, call 206-296-6600.
206-296-6600  TTY Relay 711

Project Name: Date:
Location: Project No.:
Activity No.:

Note: All prices include labor, equipment, materials, overhead and
profit. Prices are from RS Means data adjusted for the Seattle area

Clearing greater than or equal to 5,000 board feet of timber?
or from local sources if not included in the RS Means database.

yes no
If yes,
Forest Practice Permit Number:
(RCW 76.09)
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S15  Web date: 02/22/2013

Site Improvement Bond Quantity Worksheet

Unit # of
Reference # Price Unit Quantity Applications Cost
EROSION/SEDIMENT CONTROL Number '
Backfill & compaction-embankment ESC-1 $ 5.62 CcYy
Check dams, 4" minus rock ESC-2 SWDM 5.4.6.3 $ 67.51 Each
Crushed surfacing 1 1/4" minus ESC-3 WSDOT 9-03.9(3) | $ 85.45 cY
Ditching ] ESC-4 $ 8.08 CcY
Excavation-bulk ESC-5 $ 1.50 CY
Fence, silt ESC-6 SWDM 5.4.3.1 $ 1.38 LF
Fence, Temporary (NGPE) ESC-7 $ 1.38 LF
Hydroseeding ESC-8 SWDM5424 . | § 0.59 SY
Jute Mesh ' ESC-9 SWDM 5.4.2.2 $ 1.45 SY
Mulch, by hand, straw, 3" deep ESC-10 SWDM 5.4.2.1 $ 2.01 SY
Muich, by machine, straw, 2" deep ESC-11 SWDM 5.4.2.1 $ 0.53 SY
- |Piping, temporary, CPP, 6" ESC-12 $ 10.70 LF
Piping, temporary, CPP, 8" ESC-13 $ 16.10 LF
Piping, temporary, CPP, 12" ESC-14 $ 20.70 LF
Plastic covering, 6mm thick, sandbagged ESC-15 SWDM 5.4.2.3 $ 2.30 SY
Rip Rap, machine placed; slopes ESC-16 WSDOT 9-13.1(2) | $ 39.08 CcY
Rock Construction Entrance, 50'x15'x1’ ESC-17 SWDM 5.4.4.1 $ 1,464.34 Each
Rock Construction Entrance, 100'x15'x1’ ESC-18 SWDM 5.4.4.1 $ 2,928.68 Each
Sediment pond riser assembly ESC-19 SWDM 5.4.5.2 $ 1,949.38 Each
Sediment trap, 5' high berm ESC-20 SWDM 5.4.5.1 $ 17.91 LF
Sed. trap, 5' high, riprapped spillway berm section ESC-21 SWDM 5.4.5.1 $ 68.54 LF
Seeding, by hand ESC-22 | SWDM5.4.24 $ 0.51 SY
Sodding, 1" deep, level ground ESC-23 SWDM 5.4.2.5 $ 6.03 SY
Sodding, 1" deep, sloped ground ESC-24 SWDM 5.4.2.5 $ 7.45 SY
TESC Supervisor ESC-25 $ 74.75 HR
Water truck, dust control : ESC-26 SWDM 5.4.7 $ 97.75 HR
WRITE-IN-ITEMS **** (see page 9) :
Each
ESC SUBTOTAL: $ -
30% CONTINGENCY & MOBILIZATION: $ -
. ESC TOTAL: $ -
COLUMN: A
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Site Improvement Bond Quantity Worksheet

Web date: 12/02/2008

Private

Quantity Completed

*KCC 27A authorizes only one bond reduction.

li-wks-sbq.xls

Existing Future Public
Right-of-Way Right of Way Improvements (Bond Reduction)*
& Drainage Facilities Quant.
Unit Price Unit | Quant. Cost Quant. Cost Quant. Cost Complete Cost
GENERAL ITEMS No.
Backiill & Compaction- embankment Gl-1]1$% 562 CY
Backfill & Compaction- trench Gl-21% 8.53 | CY
Clear/Remove Brush, by hand Gi-3| 8% 036 SY
Clearing/Grubbing/Tree Removal Gi-4| $ 8,876.16 1 Acre
Excavation - bulk Gl-51% 1.50] CY
Excavation - Trench Gl-6]% 4.06 | CY
Fencing, cedar, 6' high G-7|% 18.55 LF
Fencing, chain link, vinyl coated, 6'high| GI-8| $ 13.44 LF
Fencing, chain link, gate, vinyl coated, 2| GI-9] § 1,271.81 | Each
Fencing, split rail, 3' high Gi-10[ § 1212 | LF
Fill & compact - common barrow Gl-11 § 2257 CY
Fill & compact - gravel base Gl-12| § 2548 | CY
Fill & compact - screened topsoil Gl-13] $ 37851 CY
Gabion, 12" deep, stone filled mesh Gl-14 % 54.31 SY
Gabion, 18" deep, stone filled mesh Gl-15] 8§ 74.85 1 SY
Gabion, 36" deep, stone filled mesh Gl-16| § 13248 | SY
Grading, fine, by hand Gl-17] $ 2.021 -SY
Grading, fine, with grader Gi-18| $ 095] SY
Monuments, 3' long GI-19{ $ 135.13 | Each
Sensitive Areas Sign Gl-20| $ 2.88 | Each
Sodding, 1" deep, sloped ground Gl-21 & 7461 SY
Surveying, line & grade Gl-221 § 788261 Day
Surveying, lot location/lines Gl-23] $ 1,556.64 [ Acre
Traffic control crew ( 2 flaggers ) Gl-24; § 85181 HR
Trail, 4" chipped wood Gl-25 § 7591 SY
Trail, 4" crushed cinder G!-26] $ 833 | SY
Trail, 4" top course Gl-27} $ 8.19 SY
Wall, retaining, concrete Gl-28] $ 4416 | SF
Wall, rockery Gl-29 $ 949 | SF
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Site Improvement Bond Quantity Worksheet

vvep date: 12/02/2008

Existing Future Public Private Bond Reduction*
Right-of-way Right of Way Improvements
& Drainage Facilities Quant.
[ Unit Price Unit [ Quant. | Cost’ Quant. | Cost Quant. | Cost Complete Cost
ROAD IMPROVEMENT No.
AC Grinding, 4' wide machine <1000sy |RI-1] § 28.00 | S8Y
AC Grinding, 4' wide machine 1000-200Q RI-2 [ $ 15.00 [ SY
AC Grinding, 4' wide machine > 2000sy | RI-3| § 7.00| SY
AC Removal/Disposal/Repair RI-4|% 67.50 | SY
Barricade, type | RI-5[ % 30.03 LF
Barricade, type Il ( Permanent ) RI-6[$ 4505 | LF
Curb & Gutter, rolled RI-7|$ 17.00 LF
Curb & Gutter, vertical RI-8| $ 12.50 LF
Curb and Gutter, demolition and disposal RI-9| § 18.00 LF
Curb, extruded asphalt RI-10] $ 5.50 LF
Curb, extruded concrete RI-11] $ 7.00 LF
Sawcut, asphalt, 3" depth RI-12| $ 1851 LF
Sawcut, concrete, per 1" depth RI-13| $ 1.69 LF
Sealant, asphalt Ri-14] § 1.25 LF
Shoulder, AC, ( see AC road unit price )|RI- 15 - SY
Shoulder, gravel, 4" thick RI-16! § 15.00 SY
Sidewalk, 4" thick Ri-171 § 35.00 SY
Sidewalk, 4" thick, demolition and dispos|RI - 18] $ 29.50 | SY
Sidewalk, 5" thick Ri-19] $ 38.50 | SY
Sidewalk, 5" thick, demolition and dispos|RI - 20 $ 37.50 SY
Sign, handicap RI-21] % 85.28 | Each
Striping, per stall RI-22| $ 5.82 | Each
Striping, thermoplastic, { for crosswalk )} [RI- 23] § 2.38 SF
Striping, 4" reflectorized line RI-24] $ 0.25 LF
Page 4 of 9 "SUBTOTAL

*KCC 27A authorizes only one bond reduction. v
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Site Improvement Bond Quantity Worksheet

Web date: 12/02/2008

*KCC 27A authorizes only one bond reduction.

li-wks-sbq.xls

" Existing Future Public Private Bond Reduction*
Right-of-way Right of Way Improvements
: & Drainage Facilities Quant.
Unit Price | Unit | Quant. | Cost Quant. | Cost Quant. | Cost Complete Cost
ROAD SURFACING (4" Rock = 2.5 base & 1.5" top course) _For '93 KCRS ( 6.5" Rock= 5" base & 1.5" top course)
For KCRS '93, (additional 2.5" base) add|RS - 1| $ 360 | SY
AC Overlay, 1.5"AC RS-2| % 11.25| 8Y
AC Overlay, 2" AC RS-3|$ 15.00] S8Y
AC Road, 2", 4" rock, First 2500 SY RS-4[$ 21.00]| SY
AC Road,.2", 4" rock, Qty. over 2500SY |RS -5} $ 19.00 [ SY
AC Road, 3", 4" rock, First 2500 SY RS-6]$ 2330| SY
AC Road, 3", 4" rock, Qty. over 2500 SY|RS-7{ § 21.001 8SY
AC Road, 5", First 2500 SY RS-8/% 2760] SY
AC Road, 5", Qty. Over 2500 SY RS-9/$ 2500]| SY
AC Road, 6", First 2500 SY RS-10 $  3310]| SY
AC Road, 6", Qty. Over 2500 SY RS-11$ 3000 SY
 jAsphalt Treated Base, 4" thick RS-13 $ 20.00 | SY
Gravel Road, 4" rock, First 2500 SY RS-13 § 15.00 | SY
Gravel Road, 4" rock, Qty. over 2500 SY|RS -14 § 8.50 | SY
PCC Road, 5", no base, over 2500 SY [RS-18 $ 27.00 | SY
PCC Road, 6", no base, over 2500 SY RS-14 § 25501 SY
Thickened Edge RS-17 $ 860 | LF
Page 50f 9 SUBTOTAL
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Site Improvement Bond Quantity Worksheet

Web date: 12/02/2008

Existing Future Public Private Bond Reduction*
Right-of-way Right of Way Improvements
& Drainage Facilities Quant.
Unit Price Unit | Quant. | Cost Quant. | Cost Quant. | Cost Complete Cost

DRAINAGE (CPP = Corrugated Plastic Pipe

, N12 or Equivalent)

For Culvert prices, Average of 4' cover was assumed. Assume perforated PVC is same price as solid pipe.

Access Road, R/D D-1{$% 21.00.| SY
Bollards - fixed D-21$. 240.74 | Each
Bollards - removable D-3|$ 452.34| Each
* (CBs include frame and lid)
CB Type | D-4]% 1,257.64 | Each
CB Type IL D-5]% 143359 [ Each
CB Type ll, 48" diameter D-61% 203357 [ Each
for additional depth over 4' D-719% 43652 | FT
CB Type I, 54" diameter - D-8]% 219254 [ Each
for additional depth over 4' D-9]1 % 48653 | FT
CB Type ll, 60" diameter D-10| $ 2,351.52 | Each
for additional depth over 4' D-11] $ 536.54 FT
CB Type |l, 72" diameter D-12| $ 3,212.64 | Each
for additional depth over 4' D-13[ § 692.21 FT
Through-curb Inlet Framework (Add) D-14( $§ 366.09 | Each
Cleanout, PVC, 4" D-15[$ 130.55 | Each
Cleanout, PVC, 6" D-16| § 174.90 | Each
Cleanout, PVC, 8" D-17]1$ 224.19 [ Each
Culvert, PVC, 4" D-18[ § 8.64 | LF
Culvert, PVC, 6" D-19( 8% 1260 | LF
Culvert, PVC, 8" D-20] % 13.33 | LF
Culvert, PVC, 12" D-211$% 2177 | LF
Culvert, CMP, 8" D-221 % 1725 | LF
Culvert, CMP, 12" D-231 % 2645( LF
Culvert, CMP, 15" D-24{ $ 32.73 LF
Culvert, CMP, 18" D-251% 3774 LF
Culvert, CMP, 24" D-261$% 53.33 ] LF
Culvert, CMP, 30" D-27{ $ 71.45 LF
Culvert, CMP, 36" D-28[{ % 112.11 LF
Culvert, CM'P, 48" D-29($ 140.83| LF
Culvert, CMP, 60" D-30[$ 23545( LF
Culvert, CMP, 72" D-31[$ 30258 LF
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*KCC 27A authorizes only one bond reduction.
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Site ImproVement Bond Quantity Worksheet

Web date: 12/02/2008

Existing Future Public Private Bond Reduction*
Right-of-way Right of Way Improvements
DRAINAGE CONTINUED & Drainage Facilities Quant.
No. | Unit Price Unit | Quant. Cost Quant. Cost Quant. Cost Complete Cost
Culvert, Concrete, 8" D-32| % 21.02 LF
Culvert, Concrete, 12" D-331 % 30.05 LF
Culvert, Concrete, 15" D-34{ § 37.34 LF
Culvert, Concrete, 18" D-35| 8§ 44 .51 LF
Culvert, Concrete, 24" D-361 % 61.07 LF
Culvert, Concrete, 30" D-371 % 104.18 LF
Culvert, Concrete, 36" D-38] $ 137.63 LF
Culvert, Concrete, 42" D-39] $ 15842 | LF
Culvert, Concrete, 48" D-40{$ 175.94 LF
Culvert, CPP, 6" D-41( % 1070 | LF
Culvert, CPP, 8" D-421% 16.10 | LF
Culvert, CPP, 12" D-43| § 20.70 LF
Culvert, CPP, 15" D-44] % 23.00 | LF
Culvert, CPP, 18" D-45) § 27.60 LF
Culvert, CPP, 24" D-46] % 36.80 | LF
Culvert, CPP, 30" D-471 % 48.30 | LF
Culvert, CPP, 36" D-48] % 55.20 LF
Ditching D-49]| $ 8.08| CY
Flow Dispersal Trench (1,436 baset) {D-50| § 25.99 LF
French Drain_(3' depth) D-51] % 2260 LF
Geotextile, laid in trench, polypropylene |D-52 $ 240 [ SY
Infiltration pond testing D-53] § 74751 HR
Mid-tank Access Riser, 48" dia, 6'deep |D-54| $ 1,605.40 | Fach
Pond Overflow Spillway D-55| % 14.01 | SY
Restrictor/Qil Separator, 12" D-56 $ 1,045.19 | Each
Restrictor/Qil Separator, 15" D-57| $ 1,095.56 | Each
Restrictor/Oil Separator, 18" D-58} $§ 1,146.16 | Each
Riprap, placed D-59[$ 39.08| CY
Tank End Reducer (36" diameter) D-60| $ 1,000.50 | Each
Trash Rack, 12" D-61]$ 211.97 | Each
Trash Rack, 15" D-62| $ 237.27 | Each
Trash Rack, 18" D-63| $ 268.89 | Each
Trash Rack, 21" D-64] $ 306.84 | Each
Page 7 of 9 SUBTOTAL

*KCC 27A authorizes only one bond reduction.
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Site Improvement Bond Quantity Worksheet

vveb date: 12/02/2008

Existing Future Public Private Bond Reduction*
Right-of-way Right of Way Improvements
& Drainage Facilities Quant.
| Unit Price Unit | Quant. | Price Quant. | Cost Quant. | Cost Complete Cost

PARKING LOT SURFACING

No.

2" AC, 2" top course rock & 4" borrow | PL -1

21.00| SY

4" select borrow

PL-3 455| SY

$

2"AC, 1.5" top course & 2.5" base cour] PL-2} § 28.00| SY
$
$

1.5" top course rock & 2.5" base course | PL - 4

1141} SY

UTILITY POLES & STREET LIGHTING

Utility pole relocation costs must be accompanied by Franchise Utility's Cost Statement

Page 8 of 9

Utility Pole(s) Relocation UP-1 Lump Sum
Street Light Poles w/Luminaires UP-2 Each
WRITE-IN-ITEMS
(Such as detention/water quality vaults.) | No.
WI-1 Each
WI-2 SY
WI -3 ' CY
Wl -4 LF
Wi-5 FT
Wi-6
Wi-7
Wi-8
Wi-9
Wi - 10
SUBTOTAL

SUBTOTAL (SUM ALL PAGES):

30% CONTINGENCY & MOBILIZATION:

GRANDTOTAL.:
COLUMN:

*KCC 27A authorizes only one bond reduction.
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Site Improvement Bond Quantity Worksheet

Original bond computations prepared by:

Name: Date:
PE Registration Number: Tel. #:
Firm Name:

Address: Project No:

Web date: 12/02/2008

Stabilization/Erosion Sediment Control (ESC)
Existing Right-of-Way Improvements

Future Public Right of Way & Drainage Facilities
Private Improvements

Calculated Quantity Completed

Total Right-of Way and/or Site Restoration Bond*/**
(First $7,500 of bond* shall be cash.)

Performance Bond* Amount  (A+B+C+D) = TOTAL
Reduced Performance Bond* Total ***

Maintenance/Defect Bond* Total

NAME OF PERSON PREPARING BOND* REDUCTION:

®
®)
©
(D)

(A+B)

M

ROAD IMPROVEMENTS & DRAINAGE FACILITIES FINANCIAL GUARANTEE REQUIREMENTS

PERFORMANCE BOND*
AMOUNT

$ -

$ -

Minimum bond® amount is $2000.

BOND* AMOUNT

REQUIRED AT RECORDING OR

TEMPORARY OCCUPANCY ***

B 3

Tx0.30 $

(T-E) _$

Use larger of Tx30% or (1-E)

* NOTE: The word "bond" as used in this document means a financial guarantee acceptable to King County.
** NOTE: KCC 27A authorizes right of way and site restoration bonds to be combined when both are required.
The restoration requirement shall include the total cost for all TESC as a minimum, not a maximum. In addition, corrective work, both on- and off-site needs to be included.

Quantities shall reflect worse case scenarios not just minimum requirements. For example, if a salmonid stream may be damaged, some estimated costs for restoration
needs to be reflected in this amount. The 30% contingency and mobilization costs are computed in this quantity.
*** NOTE: Per KCC 27A, total bond amounts remaining after reduction shall not be less than 30% of the original amount (T) or as revised by major design changes.

REQUIRED BOND* AMOUNTS ARE SUBJECT TO REVIEW AND MODIFICATION BY DDES
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OR

Date:

PUBLIC ROAD & DRAINAGE
MAINTENANCE/DEFECT BOND*

(B+C) x
025= § -

Check out the DDES Web site at www.kingcounty.gov/permits

li-wks-sbq.xls

Unit prices updated: 02/12/02
. Version: 11/26/08
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