

CONTRACT ADDENDUM NO. 1

CITY OF SAMMAMISH 2023 OVERLAY PROJECT

Date of Issue: June 8th, 2023

Bids Due: June 13th, 2023 at 2:00pm

Notice to All Plan Holders:

This Addendum No. 1, containing the following revisions, additions, deletions and/or clarifications is hereby made part of the Proposal, Plan and Contract Provisions for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids. Bidders shall acknowledge the receipt of Addendum No. 1 in the space provided in the Bid Proposal. Failure to do so may disqualify the bid from consideration.

PROPOSAL

SCHEDULE OF PRICES

Delete the Schedule of Prices and replace with the attached Schedule of Prices labeled in Addendum No. 1

1. Total Construction Cost
 - a. Cost deleted from fill in line.

SCHEDULE OF PRICES

NOTE:

- Unit prices for all items, all extensions, and the total amount bid must be shown.
- The project must be in its entirety, including all bid items and any bid additive bid items as specifically listed in the Proposal, in order to be considered a responsive bid.
- Where conflict occurs between the unit price and the total amount named for any item the unit price shall prevail, and totals shall be corrected to conform thereto.
- All entries must be typed or printed and entered in ink. Award of the Contract shall be based on the lowest, responsive bid.

(Standard Specifications and Special Provision references shown are provided for information only to assist bidders in the preparation of their proposal. Bidders shall not rely on this information and must thoroughly examine the contract requirements during the preparation of their proposal.)

Item No.	Section	Item With Unit Priced Bid	Approx. Quantity	Unit	Unit Price	Amount
1	SS 1-04	MINOR CHANGE	1	CALC	\$25,000.00	\$25,000.00
2	SS 1-07	SPCC PLAN	1	LS		
3	SS 1-09	MOBILIZATION	1	LS		
4	SP 1-10	FLAGGERS (MIN BID \$50)	560	HR		
5	SP 1-10	TRAFFIC CONTROL SUPERVISOR	1	LS		
6	SP 1-10	PORTABLE CHANGEABLE MESSAGE SIGN	1	LS		
7	SP 1-10	OTHER TEMPORARY TRAFFIC CONTROL	1	LS		
8	SP 2-01	SITE A PREPARATION	1	LS		
9	SP 2-01	SITE B PREPARATION	1	LS		
10	SP 5-04	ANTI-STRIPPING ADDITIVE	1	EST	\$10,000.00	\$10,000.00
11	SP 5-04	PLANING BITUMINOUS PAVEMENT	23,500	SY		

Item No.	Section	Item With Unit Priced Bid	Approx. Quantity	Unit	Unit Price	Amount
12	SP 5-04	HMA CL. 1/2 IN. PG 58H-22 FIBER REINFORCEMENT	3,730	TON		
13	SP 5-04	ASPHALT COST PRICE ADJUSTMENT	1	CALC	\$5,000.00	\$5,000.00
14	SP 7-05	ADJUST MANHOLE - COS	5	EA		
15	SP 7-05	ADJUST MANHOLE - SPWSD	22	EA		
16	SP 7-05	ADJUST MANHOLE - PSE	1	EA		
17	SP 7-12	ADJUST VALVE BOX - SPWSD	45	EA		
18	SS 8-01	INLET PROTECTION	67	EA		
19	SP 8-09	RAISED PAVEMENT MARKER TYPE 2	1.60	HUND		
20	SP 8-13	ADJUST MONUMENT CASE WITH COVER	3	EA		
21	SP 8-13	ADJUST MONUMENT CASE WITH COVER - RISER	28	EA		
22	SP 8-22	PAINT LINE	6,800	LF		
23	SP 8-22	PLASTIC WIDE LINE	60	LF		
24	SP 8-22	PLASTIC STOP LINE	210	LF		
25	SP 8-22	PLASTIC TRAFFIC ARROW	9	EA		
26	SP 8-22	PLASTIC CROSSWALK LINE	660	SF		

TOTAL CONSTRUCTION COST.....\$ _____

**Note: Contractor is advised to be familiar with Washington State Revenue Rule 171 as no separate, distinct sales tax monies will be reimbursed to the Contractor. See Special Provisions 1-07.2(1).*